Contract of 2022

on “Supply of electric trains (electric multiple unit trains — EMU),
spare parts and equipment necessary for their

maintenance, training of personnel

and a source of loan-based financing”

Annex No.10

PROCEDURE OF VERIFICATION OF COSTS OF MAINTENANCE
OF ELECTRIC TRAINS

When performing maintenance works in electric trains, the Customer shall ensure:

a) registration of actually used materials and spare parts and their costs separately
for each level of maintenance, according to the Supplier’s financial bid and prices
of delivered spare parts;

b) registration of man-hours actually necessary for the fulfilment of maintenance
works, when the man-hours specified by the Supplier for the fulfilment of works
necessary for the specific maintenance level are smaller than actual ones;

c) registration of actual performance of each maintenance level.

If the Customer needs more man-hours than specified in the Supplier’s financial bid to
perform the works of the respective maintenance level three times straight, the
Customer should inform the Supplier thereof and invite the Supplier to arrive to conduct
a control check of the man-hours necessary for the performance of works of the
respective maintenance level, sending an invitation, which specifies time and place of
arrival, which cannot be shorter than 5 (five) working days.

An act in a free form shall be drawn up on the results of the control check, which
specifies the stated actual number of man-hours and is signed by authorised
representatives of both parties.

In case of disagreements, the Supplier's duty is to prove the compliance of the data
submitted by it with the actual data.

If the Supplier does not arrive for the notified control check, the Customer shall have
the right to make this check and draw up an act on its results without the Supplier,
respectively specifying in the act that the Supplier has not arrived. In this case, it is
considered that the Supplier has unconditionally agreed with the act prepared by the
Customer.

If the control check shows that the number of man-hours specified in the Supplier’s
financial bid is sufficient for the performance of the works of the respective
maintenance level, the Supplier may request and the Customer is liable to pay all the
justified expenses related to the arrival of the Supplier’s representative.

The Customer shall start to register materials, spare parts and man-hours necessary
for the performance of maintenance works from the transfer of the first electric train
and shall do this for 5 (five) years straight.

In 5 (five) years after the transfer of the first electric train, the Customer shall calculate:
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Average costs of materials and spare parts for each maintenance level for one
occasion according to the following formula:

|ang = ltot/NmiL,

where:

L — maintenance level according to the maintenance plan submitted by the Supplier;
lavgL — average costs of materials and spare parts for the respective maintenance level
(L)

lot. — total costs of materials and spare parts for the respective maintenance level (L);
NmiL — number of works performed in the respective maintenance level (L) during 5
(five) years from the transfer of the first electric train;

Costs of all additional necessary man-hours for the performance of works of the
respective maintenance level during 30 years according to the following formula:

Cmit = AmiL X Nmitot X 2 USD/h,

where:

L — maintenance level according to the maintenance plan submitted by the Supplier;
CmiL — total additional costs of necessary man-hours for the respective maintenance
level (L) during 30 years;

AmiL — number of man-hours indicated in the act specified in Paragraph 2 or 3 of this
procedure, which is necessary in addition for the respective maintenance level (L);
Nmitott — total planned number of working hours in respective maintenance level (L)
during 30 years according to the maintenance plan submitted by the Supplier;

Total additional costs of materials and spare parts for those maintenance levels (L),
the average costs (lavgL) of which exceed the costs of the respective maintenance level
specified in the Supplier's financial bid, during 30 years according to the following
formula:

lagdL = (IbidL — lavgL) X Nmitott,

where:

L — maintenance level according to the maintenance plan submitted by the Supplier;
CmiL — total costs of additional spare parts and materials for the respective maintenance
level (L) during 30 years;

lise — costs of materials and spare parts of the respective maintenance level (L)
specified in the Supplier’s financial bid for one occasion;

lawg. — average maintenance costs of materials and spare parts for the respective
maintenance level (L);

Nmitot. — total planned number of working hours in the respective maintenance level (L)
during 30 years according to the maintenance plan submitted by the Supplier;

Total costs of additional spare parts and materials and costs of additional man-hours
during 30 years, according to the calculations made according to Paragraphs 6.1, 6.2
and 6.3 of this procedure, according to the following formula:
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| = YN_; Tadan + CrmiL

where:

N — number of maintenance levels according to the maintenance plan submitted by the
Supplier;

lagaL — total costs of additional spare parts and materials for the respective maintenance
level (L) during 30 years;

CmiL — total additional costs of necessary man-hours for the respective maintenance
level (L) during 30 years.



